NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1
DATED 9/03/2009

Control 0369-03-028
Project STP 2010(088)ES
Highway RM 187

County UVALDE

L adies/Gentlemen:

Attached please find an addendum on the above captioned project. Included in the attachment is an
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firmiis
submitting abid using acomputer print out. The computer print out must be changed to reflect the new bid
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are
not being furnished a copy of the addendum. If you have a subcontractor on the above project, please
advise them of this addendum. Acknowledgment of this addendum is not requested if your company has
been issued aproposal stamped “ This Proposal |ssued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being
read.

04/99



SUBJECT: PLANS AND PROPGCSAL ADDENDUMS
PRQJECT: STP 2010(088) ES CONTRCL: 0369-03-028
COUNTY:  WVALDE
LETTI NG 09/ 10/ 2009
REFERENCE NO 0831
PROPCSAL ADDENDUMS

_  PROPCSAL COVER
X BID INSERTS (SH. NO.: 3-6)
X CGENERAL NOTES (SH. NO.: 4, 4A THRU 4D)
SPEC LI ST (SH. NO.:
SPECI AL PROVI SI ONS:
ADDED:
DELETED:

SPECI AL SPECI FI CATI ONS:
ADDED:

DELETED:
OTHER:

DESCRI PTI ON OF ABOVE CHANGES
(1 NCLUDI NG PLANS SHEET CHANGES)

SHEET 4 DELETED NOTE TO CALL THE TEXAS ONE CALL SYSTEM
SHEET 4A REVI SED DUE TO THE CHANGE MADE ABOVE

SHEET 4B MCDI FI ED SECOND PARAGRAPH UNDER | TEM 100
SHEET 4C AND 4D REVI SED DUE TO THE CHANGE MADE ABOVE

SHEET 5 | NCREASED | TEM 502- 2001 FROM 8 MO TO 9 MO




PROJECT STP 2010(088)ES

COUNTY UVALDE

PROPOSAL SHEET

TxDOT

FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
100 |2002 (002 |PREPARING ROW STA 273.740 1
DOLLARS
and CENTS
110 {2001 EXCAVATION (ROADWAY) cY 14,727.000 2
DOLLARS
and CENTS
132 (2003 EMBANKMENT (FINAL)(ORD COMP)(TY B) cY 5,849.000 3
DOLLARS
and CENTS
150 {2002 BLADING HR 84.000 4
DOLLARS
and CENTS
164 |2035 [002 |DRILL SEEDING (PERM) (RURAL) (CLAY) SY 147,732.000 5
DOLLARS
and CENTS
164 (2041 |002 |DRILL SEEDING (TEMP) (WARM) SY 147,732.000 6
DOLLARS
and CENTS
164 (2043 [002 |DRILL SEEDING (TEMP) (COOL) SY 147,732.000 7
DOLLARS
and CENTS
168 (2001 VEGETATIVE WATERING MG 2,364.000 8
DOLLARS
and CENTS
169 |2003 [002 |SOIL RETENTION BLANKETS(CL 1) (TY C) SY 1,945.000 9
DOLLARS
and CENTS
216 2001 PROOF ROLLING HR 12.000 10
DOLLARS
and CENTS
247 |2371 |033 |FL BS(CMPIN PLC)(TYA GR2OR4)FNL POS | CY 15,693.000 1
DOLLARS
and CENTS




PROPOSAL SHEET

PROJECT STP 2010(088)ES TxDOT
COUNTY UVALDE FORM 234-B 1-61-5M
ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
251 |2005 REWORK BSMTL (TY B) (6") (ORD COMP) STA 62.520 12
DOLLARS
and CENTS
251 |2013 REWORK BSMTL (TY D) (6") (ORD COMP) STA 229.880 13
DOLLARS
and CENTS
275 |2001 CEMENT TON 915.900 14
DOLLARS
and CENTS
275 |2002 CEMENT TREAT (EXIST MATL) (6") SY 101,788.000 15
DOLLARS
and CENTS
316 |2015 ASPH (RC-250) GAL 18,013.000 16
DOLLARS
and CENTS
316 |2245 AGGR(TY-PE GR-3 SAC-B) CY 1,001.000 17
DOLLARS
and CENTS
316 |2250 AGGR(TY-PE GR-5 SAC-B) CYy 819.000 18
DOLLARS
and CENTS
316 |2403 ASPH (AC-15P, HFRS-2P, OR CRS-2P) GAL 54,038.000 19
DOLLARS
and CENTS
316 |2570 AGGR (TY-PE GR4 OR TY-PE GR4S) SAC-B CY 901.000 20
DOLLARS
and CENTS
330 |2004 LRA PAV TY-I GR-C TON 46.000 21
DOLLARS
and CENTS
354 |2021 PLANE ASPH CONC PAV(0" TO 2") SY 461.000 22
DOLLARS
and CENTS




PROPOSAL SHEET

PROJECT STP 2010(088)ES TXDOT
COUNTY UVALDE FORM 234-B 1-61-5M
ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO |CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
432 |2001 RIPRAP (CONC)(4 IN) cY 89.000 23
DOLLARS
and CENTS
460 |2015 CMP AR (GAL STL DES3) LF 352.000 24
DOLLARS
and CENTS
500 |2001 |005 |MOBILIZATION LS 1.000 25
DOLLARS
and CENTS
502 |2001 |033 |BARRICADES, SIGNSAND TRAFFIC HAN- MO 9.000 26
DLING
DOLLARS
and CENTS
506 |2002 |011 |ROCK FILTER DAMS (INSTALL) (TY 2) LF 1,200.000 27
DOLLARS
and CENTS
506 |2009 |011 |ROCK FILTER DAMS (REMOVE) LF 1,200.000 28
DOLLARS
and CENTS
506 |2016 |011 |CONSTRUCTION EXITS (INSTALL) (TY 1) SY 400.000 29
DOLLARS
and CENTS
506 |2019 |011 |CONSTRUCTION EXITS (REMOVE) SY 400.000 30
DOLLARS
and CENTS
506 |2026 |011 |FRNT END LOADER WORK (ERSN & SEDM HR 57.000 31
CONT)
DOLLARS
and CENTS
510 2001 ONE-WAY TRAFFIC CONTROL HR 800.000 32
DOLLARS
and CENTS




PROPOSAL SHEET

PROJECT STP 2010(088)ES TXDOT
COUNTY UVALDE FORM 234-B 1-61-5M
ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
530 2012 DRIVEWAY S (SURF TREAT) SY 1,292.000 33
DOLLARS
and CENTS
540 2001 MTL W-BEAM GD FEN (TIM POST) LF 400.000 34
DOLLARS
and CENTS
540 2005 TERMINAL ANCHOR SECTION EA 2.000 35
DOLLARS
and CENTS
544 |2001 GUARDRAIL END TREATMENT (INSTALL) EA 2.000 36
DOLLARS
and CENTS
644 2001 INS SM RD SN SUP&AM TY 10BWG(1) SA(P) | EA 8.000 37
DOLLARS
and CENTS
644 2056 RELOCATE SM RD SN SUP& AM TY 10BWG | EA 11.000 38
DOLLARS
and CENTS
644 2060 REMOVE SM RD SN SUP & AM EA 6.000 39
DOLLARS
and CENTS
658 2240 INSTL DEL ASSM (D-SW)SZ 1(FLX)GF2 EA 6.000 40
DOLLARS
and CENTS
658 |2319 INSTL OM ASSM (OM-2Z)(RCR)WP EA 28.000 4
DOLLARS
and CENTS
658 2329 INSTL DEL ASSM (D-SW)SZ 1(FLX)GND EA 78.000 42
DOLLARS
and CENTS
658 2362 INSTL OM ASSM (OM-2Z)(RCR) GF2 EA 2.000 43
DOLLARS
and CENTS




PROPOSAL SHEET

PROJECT STP 2010(088)ES TXDOT
COUNTY UVALDE FORM 234-B |-61-5M
ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO [CODE| NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
662 |2030 WK ZN PAV MRK NON-REMOV (Y) 4" (BRK) | LF 6,630.000 44
DOLLARS
and CENTS
662 [2032 WK ZN PAV MRK NON-REMOV (Y) 4" (SLD) | LF 8,783.000 45
DOLLARS
and CENTS
662 |[2115 WK ZN PAV MRK SHT TERM (TAB) TY Y-2 EA 4,858.000 46
DOLLARS
and CENTS
672 |2015 |034 |REFL PAV MRKRTY II-A-A EA 452.000 47
DOLLARS
and CENTS
677 |2001 ELIM EXT PAV MRK & MRKS ( 4") LF 1,000.000 48
DOLLARS
and CENTS
730 |2002 FULL-WIDTH MOWING AC 106.050 49
DOLLARS
and CENTS
5049 |2003 BIODGRD EROSION CONTROL LOGS (12" LF 880.000 50
DIA)
DOLLARS
and CENTS
8251 |2006 RE PM W/RET REQ TY 1(W)4"(SLD)(100MIL) LF 59,176.000 51
DOLLARS
and CENTS
8251 (2015 RE PM W/RET REQ TY 1(Y)4"(BRK)(100MIL) LF 6,630.000 52
DOLLARS
and CENTS
8251 (2018 RE PM W/RET REQ TY 1(Y)4"(SLD)(100MIL) LF 8,783.000 53
DOLLARS
and CENTS




PROJECT STP 2010(088)ES

COUNTY UVALDE

PROPOSAL SHEET

TxDOT

FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
8251 |2033 PAVEMENT SEALER 4" LF 74,589.000 54

and

DOLLARS
CENTS




Project Number: STP 2010(088)ES Sheet :A
County: Uvalde Control: 0369-03-028

Highway: RM 187

**********G E N ERAL N OTES**********

Grading Requirements For: Soil Wet
Item 247 Flex Base (TY A GR 4) Constants Ball

LL Pl Pl Mill
2v” 1% 7/8”  3/47  3/87 #4 #40 Max Max Min Max

Percent retained on each sieve
- 0 - 10-50 -  45-75 60-85 40 12 6 *45

* The maximum increase in material passing the no. 40 sieve shall not exceed 20.

Min. Compressive
Strength, psi

Lateral Pressure 0 psi 35
Lateral Pressure 15 psi 175

Item Material Course Density
247 Flex Base All 100 % Minimum

Item Description Rate/Area Quant-Unit
150 BLADING * AS REQUIRED 84 HR
216 ROLLING (PROOF) 2 HR/MI. 12 HR
247 FL BS (CIP)(TY A GR 4) See Typical Sections 15,693 CY
510 ONE-WAY TRAF CONTL AS REQUIRED 800 HR
275 CEMENT 18 LBS/SY @ 101,788 SY 915.9 TON

*The Item “BLADING” has been set up to tie existing ditches to the proposed roadway and
ditches around rock gabions after construction, and also for work around structures.

Type Location Depth Rate/Area Quant-Tons
LRA Full Rdwy 2” 461 SY 46 TONS
Width

General Notes Sheet A



Project Number: STP 2010(088)ES Sheet :B
County: Uvalde Control: 0369-03-028

Highway: RM 187

Description 1st Course
Area 90,062 SY
asph--type RC-250
asph--rate(gal/sy) 0.20/1 = 18,013 Gals
aggr--type/gr Ty PE/Gr 5 SAC-B
aggr--rate(cy/sy) 1/110=819 CY
Description 2nd Course 3rd Course
Area 90,062 SY 90,062 SY
asph--type AC 15-P, HFRS-2P OR CRS-2P
asph--rate(gal/sy) 0.32/1 = 28,820 Gal 0.28/1 = 25,218 Gal
aggr--type/gr Ty PE/Gr 3 SAC-B Ty PE/Gr 4 SAC-B
aggr--rate(cy/sy) 1/90=1001 CY 1/100 =901 CY

Note: Asphalt rates & quantities shown for 2" and 3" courses were calculated based on use of
AC Asphalt.

To better fit field conditions, the cross sections may be varied when approved.

If there are waste areas or material source areas, follow the Texas Aggregate Quarry and Pit
Safety Act requirements.

Any materials removed and not reused and determined to be salvageable shall be stored within
the project limits at an approved location or delivered undamaged to the storage yard as directed.
Properly dispose unsalvageable materials in accordance with local, state, and federal regulations.
Deface traffic signs so that they will not reappear in public as signs.

Any sign panels that are adjusted or removed and replaced, shall be done the same workday
unless otherwise approved.

Hurricane Evacuation

Hurricane Season is from June 1 thru November 30. As the closest metropolitan city inland from
the Texas Coast, the City of San Antonio is a major shelter destination during mandatory
hurricane evacuations. As such, planned work zone lane or road closures may be restricted
and/or suspended during mandatory hurricane evacuation operations. The District will coordinate
these restrictions at a minimum H-120 from any projected impact to the Texas Coast.

No time charges will be made if the Engineer determines that work on the project was impacted
by the hurricane.

General Notes Sheet B



Project Number: STP 2010(088)ES Sheet :C
County: Uvalde Control: 0369-03-028

Highway: RM 187

The Engineer may order changes in the Traffic Control Plan to accommodate evacuation traffic,
and may suspend the work, all or in part, to ensure timely completion of this work. All work to
implement changes in the Traffic Control Plan will be paid through existing bid prices or through
Item 9.5, Force Account. However, the Department will not entertain any request for delay
damages, loss of efficiency that may be attributed to the restriction or suspension of road or lane
closures, or to changes in the Traffic Control Plan.

--ltem 5--

Reference all existing striping and other pavement markings to allow these markings to be re-
established. Ensure the markings (lane lines, edge lines, ramp gores, etc.) are in line with signs,
TMS arrows, etc. located on overhead sign supports.

Prior to letting, bidders may obtain a free computer diskette or a computerized transfer of files
(from the Engineer's office) that contains the earthwork information. If copies of the cross-
sections in addition to, or instead of, the CD are requested, they will be available at the
Engineer's office for borrowing by copying companies at the bidder's expense.

When working near aerial electrical lines or utility poles, comply with Federal, State and local
regulations. For electrical lines and poles shown in the plans, if the lines need to be de-energized
or if poles need to be braced, contact the electrical company. Work pertaining to de-energizing
lines, bracing poles and other protective measures will not be paid by TxDOT.

Prevention of Migratory Bird Nesting

It is anticipated that migratory birds, a protected group of species, may try to nest on bridges,
culverts, vegetation, or gravel substrate, at any time of the year. The preferred nesting season for
migratory birds is from February 15 through October 1. When practicable, schedule construction
operations outside of the preferred nesting season. Otherwise, nests containing migratory birds
must be avoided and no work will be performed in the nesting areas until the young birds have
fledged.

Structures

Bridge and culvert construction operations can not begin until swallow nesting prevention is
implemented, until after October 1 if it’s determined that swallow nesting is actively occurring,
or until it’s determined swallow nests have been abandoned. If the State installed nesting
deterrent on the bridges and culverts, maintain the existing nesting deterrent to prevent swallow
nesting until October 1 or completion of the bridge and culvert work, whichever occurs earlier.
If new nests are built and occupied after the beginning of the work, do not perform work that can
interfere with or discourage swallows from returning to their nests. Prevention of swallow
nesting can be performed by one of the following methods:

General Notes Sheet C



Project Number: STP 2010(088)ES Sheet :D
County: Uvalde Control: 0369-03-028

Highway: RM 187

1. By February 15 begin the removal of any existing mud nests and all other mud placed by
swallows for the construction of nests on any portion of the bridge and culverts. The Engineer
will inspect the bridges and culverts for nest building activity. If swallows begin nest building,
scrape or wash down all nest sites. Perform these activities daily unless the Engineer determines
the need to do this work more frequently. Remove nests and mud through October 1 or until
bridge and culvert construction operations are completed.

2. By February 15 place a nesting deterrent (which prevents access to the bridge and culvert by
swallows) on the entire bridge (except deck and railing) and culverts.

No extension of time or compensation payment will be granted for a delay or suspension of work
caused by nesting swallows. This work is subsidiary to the various bid items.

--ltem 6--
Show the stockpile lot and/or sub lot numbers on all tickets for all materials.

--ltem 7--

The project’s total disturbed areais 54.82 Acres. The disturbed area in all project locations
and Contractor project specific locations (PSL’s), within 1 mile of the project limits, will further
establish the authorization requirements for storm water discharges. The department will obtain
an authorization to discharge storm water from the Texas Commission on Environmental Quality
(TCEQ) for the construction activities shown on the plans. Obtain any required authorization
from the TCEQ for any PSL’s on or off the ROW. When the total area disturbed on the project
and PSL’s within 1 mile of the project exceeds 5 acres, provide a copy of the Contractor NOI for
PSL’s to the Engineer (to the appropriate MS4 operator when the project is on an off-state
system route).

Notify the Engineer of the disturbed acreage within one (1) mile of the project limits. Obtain
authorization from the TCEQ for Contractor PSL’s for construction support activities on or off
ROW.

--Item 8--
Working days will be computed and charged in accordance with Article 8.3.A. 4: Standard work
week.

The number of working days and interim milestones, if any, were calculated using a conceptual
time determination schedule that assumes generic resources, production rates, sequences of
construction and average weather conditions based on historic data. If requested, the Engineer
will supply bidders a CD of the time determination schedule compatible with Primavera Project
Planner software. The time determination schedule is provided for informational use only and is
not intended for bidding or construction purposes. If the schedule is used for bidding or
construction purposes, the bidder accepts the schedule and assumes the responsibility for
verifying all aspects of the schedule. The department will not adjust the number of working days
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Project Number: STP 2010(088)ES Sheet :E
County: Uvalde Control: 0369-03-028

Highway: RM 187

and milestones, if any, due to differences in opinion regarding any assumptions made in the
preparation of the schedule or for errors, omissions or discrepancies found in the schedule.

--Item 100--

Begin clearing operations after trees and other areas of vegetation to be protected have been
identified and approved. Install fencing around features to be protected as shown in the plans or
directed. Coordinate all right of way clearing operations with the SW3P.

Trim and remove brush and trees in order to construct the project or to provide a horizontal
clearance of approximately 2 feet inside the right of way line and a vertical clearance of at least
12 feet. Obtain approval for proposed method of tree and brush trimming and removal. Vertical
flailing equipment is not allowed. Treat damaged or cut branches, roots and/or stumps of all oak
trees with a commercial tree wound dressing. Disinfect all pruning tools with a solution of 70%
alcohol before moving from one tree to another. Unless otherwise approved remove all resulting
vegetative debris from the ROW within 24 hours. The Engineer can stop all construction
operations if the dressing, cut and removal requirements are not followed.

--ltem 110--
Where excavation extends beyond a right of way fence, remove and replace the fence to a
comparable condition this work is subsidiary to the various bid items.

--ltem 164--

Drill seeding of permanent grasses requires the use of approved grass seeding equipment capable
of properly storing and metering the release of small seeds (such as Bermuda grass) separately
from fluffy type seeds (such as bluestems). Equipment manufactured for planting grain crops is
acceptable for planting temporary cool season seeds, but not for planting the permanent seed
mix.

When drill seeding is required, cultivate the area to a depth of 4 in. after the fertilizer has been
applied and before placing the seed.

If performing a permanent seeding in an area with established temporary grass cover and
mowing is performed instead of tilling, seed and fertilizer may be distributed simultaneously
during “Broadcast Seeding” operations, provided each component is applied at the specified rate.

--Item 168--

Apply vegetative watering as needed to supplement natural rainfall during the vegetation
establishment period. Drought or other environmental conditions, as determined by the Engineer,
may require the application of supplemental irrigation to be between the hours of 6PM and 8AM.

--ltem 169--
Do not use soil retention blankets made from carpet backing material.

General Notes Sheet E



Project Number: STP 2010(088)ES Sheet :F
County: Uvalde Control: 0369-03-028

Highway: RM 187

--ltem 247--
For this project, the Ride test will be taken at least 10 days after placement of the prime coat.

The IRI requirement for this project is 110 in. per mile.

---1tem 302--

Previously tested aggregates found to contain excessive quantities of dust (more than 0.5 percent
passing the No. 40 sieve) during pre-coating, stockpiling or hauling operations, may be rejected.
Use Test Method Tex-200-F, Part | for testing.

Pre-coated Aggregate Type PE shall consist of crushed slag, crushed stone or natural limestone
rock asphalt.

The Engineer will utilize the Ignition Oven Method (Tex 236-F) for aggregate gradation, with
the option of utilizing belt or vacuum extraction gradation in the event the ignition oven
malfunctions.

--ltem 316--
When using latex asphalt, avoid drifting of asphalt onto traffic and adjacent properties.

Asphalt season will be year around, but meet sections 316.4.D.1 through 3.

If the aggregates to be precoated are found to have stripping characteristics, addition of lime
slurry may be required. If required, add lime (meeting Item 263) to the aggregate at the rate of
1% lime by weight of aggregate in slurry form at the cold feed. If approved, the lime slurry may
be added at the stockpile, but not more than 24 hours in advance of use. The work is subsidiary
to this Item.

Ensure that the asphalt for pre-coating the aggregate and the asphalt used for the surface
treatment will not result in a reaction that may adversely affect the bonding of the aggregate and
asphalt during the surface treatment operation.

Do not add bag house fines in the production of precoated material.

Aggregates used for the final surface shall have a Flakiness Index not to exceed 15 and shall be
subjected to 5 cycles of the Soundness Test in accordance with Test Method Tex-411-A. The
percent loss shall not be greater than 30 when magnesium sulfate is used. This test will not
apply to blends with crushed trap rock, crushed rhyolite, crushed limestone rock asphalt or
lightweight aggregate.

--Item 330--

The asphalt plant shall have truck scales as defined in Item 520. Give three weight tickets
bearing the date, the truck number, and the gross, net & tare weights to the truck driver, for the
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Project Number: STP 2010(088)ES Sheet :G
County: Uvalde Control: 0369-03-028

Highway: RM 187

State inspector at the spreading and finishing operation. Trucks may be required to weigh on
public scales or portable platform scales to verify the weight of the ticket.

Use trap rock or crushed slag as the special aggregate for LRA.

If LRA is stockpiled where it might get contaminated with foreign materials, the bottom of the
stockpile can not be used. A set of standard truck scales will be used to determine the quantity of
contaminated material that will be deducted. Unless approved, do not stockpile LRA more than
10 days prior to lay-down operations.

The fluxing material shall be either an emulsified combination of asphalt and softening agent
added individually (the softening agent may also be an emulsion), or a material meeting the
requirements of Item “Asphalt’s, Oils and Emulsions”. The material(s) selected shall be
approved.

--ltem 354--
Planed material shall be stockpiled at a location within the project limits as approved by the
Engineer.

Take precaution to avoid damage to existing concrete deck and joints. Repair any damage as
approved.

--ltem 421--

Use an automated ticket that contains the same information as TxDOT's ticket. Submit the ticket
for approval prior to use. The concrete producer will contact the District Laboratory or the
Engineer’s Office (outside the San Antonio area) to inform TxDOT of scheduled structural
concrete batching. Structural concrete includes bridge drill shafts, columns, caps, abutments,
deck or top slabs of direct traffic culverts.

Air-entrained concrete is not required.

--ltem 432--

In areas where guard fence posts are to be placed in riprap, the riprap shall have an 18 inch +/-
blocked out area (round or square).

Match the slope of the Riprap (Mow Strip) to the slope of the adjacent roadway.

--Item 500--

"Materials on Hand" payments will not be considered in determining percentages for

mobilization payments.

--Item 502--
Place standard markings no later than 14 days after surface treatment operations are completed.
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Project Number: STP 2010(088)ES Sheet :H
County: Uvalde Control: 0369-03-028

Highway: RM 187

When advanced warning flashing arrow panels and/or changeable message sign is specified,
have one standby unit in good condition at the job site.

Treat the pavement drop-offs as shown in the TCP.

After written notification, the time frame to provide properly maintained signs and barricades
before considered in non-compliance is 48 hours from receipt of the notification.

Moving an existing sign to a temporary location is subsidiary to this Item. Installations with
permanent supports at permanent locations will be paid for under the applicable bid item (s).

Avoid placing stockpiles within the roadway’s horizontal clear zone. If a stockpile is placed
within the clear zone, address in accordance with the MUTCD.

Do not place barricades, signs, or any other traffic control devices where they interfere with sight
distance at driveways or side streets.

In addition to providing a Contractor's Responsible Person and a phone number for emergency
contact, have and employee(s) available to respond on the project for emergencies and for taking
corrective measures within 2 hours or within a reasonable time frame as specified by the
Engineer.

--Item 510--
The length of the one-way traffic control section is limited to approximately 2 miles.

--ltem 540--
MBGF posts shall be round with domed tops, and not painted. If 10 or less timber posts are
needed, they may be purchased locally and will be accepted by visual inspection.

Guard fence posts placed in proposed and/or existing areas of riprap, sidewalks or other concrete
shall have an 18 inch +/- (square or round) block out in the concrete. After the posts are
installed, the blocked out area shall be topped off with 4 inches of low strength grout/mortar
consisting of about 1 sack of cement per cubic yard of mix.

--Item 585--
Use Surface Test Type A to evaluate ride quality of travel lanes only in the areas receiving the
LRA.

--Item 666 & 8251--

If TY Il material is used (vs. an acrylic or epoxy) as the sealer for the TY | markings, place the
TY Il aminimum of 14 calendar days (to provide adequate curing) before placing the TY |
markings.
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Project Number: STP 2010(088)ES Sheet :1
County: Uvalde Control: 0369-03-028

Highway: RM 187

--ltem 672--

Place all adhesive material directly from the heated dispenser to the pavement. Do not use
portable or non-heated containers. Use adhesive of sufficient thickness so that when the marker
is pressed into the adhesive, 1/8" or more adhesive will remain under 100% of the marker. The
adhesive should extend not less than 1/2" but not more than 1 1/2" beyond the perimeter of the
marker.

--Item 677--
Obtain approval before using the mechanical method for the elimination of existing
thermoplastic pavement markings.

--ltem 730--

Mow full-width and hand trim the right of way, including newly seeded or sodded areas, when
vegetation reaches a height of 16” or when directed. Removal of brush sprouts growing within
guardrail, concrete barriers or at other locations where mowing or hand trimming is done within
the limits of construction is required and subsidiary to this item. Mowing may be required more
often in newly sodded or seeded areas than in other parts of the project because of the
supplemental irrigation these areas receive and the resulting weed growth. Coordinate mowing to
avoid rutting or compaction of the soil when mowing where supplemental irrigation is being
used. Use mowing equipment that will not adversely affect soil retention blankets or mulches
that have been applied. Work performed under this item does not replace the mowing required
when placing permanent seeding in an area that has established temporary seeding as described
in Article 164.3, Construction.
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